
EXAMPLE: RECLAMATION COST ESTIMATION SUMMARY SHEET 
(Summary Sheet does not include BLM’s Indirect Cost Rate of 17.8 %) 

Notice [ ] Plan of Operations [ ] BLM Case-file No. ___________________ 
Project Name: ______________________ 

Enter those values in the cost estimate that are appropriate to this project. All reclamation costs are to be calculated 
as third party contracts. This summary sheet is to be accompanied by a map and worksheet describing how each 
itemized cost estimation was calculated. 

A. EARTHWORK/RECONTOURING 
LABOR1ITEM 

1. Roads 
2.  Drill Site(s) 
3.  Drill Hole Abandonment 
4.  Pits/Adits/Trenches 
5.  Process Ponds 
6.  Heaps 
7.  Dumps (Waste & Landfill) 
8.  Tailings 
9.  Structure & Building Areas 
10. Storage & Equipment Areas 
11. Drainage Control 
12. Mobilization/Demobilization 
13. Miscellaneous2 

EQUIPMENT MATERIALS TOTAL 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 

SUBTOTAL AA@ $ ___________ $ ___________ $ ___________ $ ____________ 

B.  REVEGETATION/STABILIZATION

ITEM  LABOR1 EQUIPMENT MATERIALS TOTAL

1. Roads $ ___________ $ ___________ $ ___________ $ ____________ 
2.  Drill Site(s) $ ___________ $ ___________ $ ___________ $ ____________ 
3.  Pits/Adits/Trenches $ ___________ $ ___________ $ ___________ $ ____________ 
4.  Process Ponds $ ___________ $ ___________ $ ___________ $ ____________ 
5.  Heaps $ ___________ $ ___________ $ ___________ $ ____________ 
6.  Dumps (Waste & Landfill) $ ___________ $ ___________ $ ___________ $ ____________ 
7.  Tailings $ ___________ $ ___________ $ ___________ $ ____________ 
8.  Structure & Building Areas $ ___________ $ ___________ $ ___________ $ ____________ 
9.  Storage & Equipment Areas $ ___________ $ ___________ $ ___________ $ ____________ 
10. Drainage Control $ ___________ $ ___________ $ ___________ $ ____________ 
11. Monitoring $ ___________ $ ___________ $ ___________ $ ____________ 
12. Miscellaneous2 $ ___________ $ ___________ $ ___________ $ ____________ 

SUBTOTAL AB@ $ ___________ $ ___________ $ ___________ $ ____________ 

C. 	DETOXIFICATION/WATER TREATMENT/DISPOSAL OF WASTES 
LABOR1ITEM 

1. Process Ponds/Sludge 
2.  Heaps 
3.  Dumps (Waste & Landfill) 
4. Tailings 
5. Surplus Water Disposal 
6. Fluid Management3 

7. Monitoring 
8. Miscellaneous2 

EQUIPMENT MATERIALS TOTAL 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 
$ ___________ $ ___________ $ ___________ $ ____________ 

SUBTOTAL AC@ $ ___________ $ ___________ $ ___________ $ ____________ 
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D. 	STRUCTURE, EQUIPMENT LABOR1 EQUIPMENT MATERIALS TOTAL 
AND FACILITY REMOVAL $ ___________ $ ___________ $ ___________ $ ____________ 

E. 	SUBTOTAL - OPERATIONAL PROJECT COSTS 
(A THROUGH D) $ ___________ $ ___________ $ ___________ $ ____________ 

F. CONTINGENCY4  $ ____________ 

G. 	INSURANCE5  $ ____________ 
(ON SITE LIABILITY) 

H. 	BOND6  $ ____________ 
(PERFORMANCE AND PAYMENT) 

I. PROFIT7  $ ____________ 

J.  BLM CONTRACT ADMINISTRATION8  $ ____________ 

K. GRAND TOTAL $ _______________________________________ 
(E THROUGH J) 

__________________________________________________________________________________________________ 

1. For Federal construction contracts. Davis-Bacon wage rates are required for contracts over $2,000.  Wage rates also 
contain Federal Insurance Corporation of America (FICA), and other required coverage and benefits covering the 
workforce. If the quoted hourly rates contain FICA, Davis-Bacon wage rates and insurance bond premiums, the operator 
may sign a statement under penalty of USC 1001, that the above listed rates contain these items and that itemization of 
these costs are therefore not necessary. 

2. Miscellaneous items should be itemized on accompanying worksheets. 

3.  Calculate and use only when mineral processing activities are involved. Fluid management represents the costs of 
maintaining proper fluid management to prevent overflow of solution ponds through premature cessation or abandonment 
of operations. Calculate a six month direct cost estimate which includes power, supplies, equipment, labor and 
maintenance. 

4.  A contingency cost is included in the reclamation cost estimation to cover unforeseen cost elements in the estimating 
procedure. Calculate the contingency cost as a percentage of the operational project costs as follows: up to and including 
$500,000, use 10%; over $500,000 to $5 million, use 8%; over $5 million to $50 million, use 6%; and greater than $50 
million, use 4%. 

5. Insurance premiums are calculated at 1.5% of the total labor costs.  Enter the premium amount only on this line if 
insurance items listed in #1 above are not included in the itemized unit costs. 

6.  Federal construction contracts exceeding $100,000 require both a performance and a payment bond (Miller Act, 40 
USC 270et seq.). Each bond premium is figured at 1.5% of the total operational project costs. Enter the sum of both 
premium costs on this line. 

7. For Federal construction contracts, use 10% of estimated operational project costs. 

8. For Federal construction contracts, use 18% of operational project costs for estimates up to and including $1 million. 
Use 14% of estimated project costs over $1 million to $25 million and 10% of estimated project costs over $25 million. 

Attach sources/information used in cost estimate (examples: Caterpillar Performance Handbook, 
contractor=s estimate, BLM state office procurement analyst, etc.) ________________ 
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